A CALIFORNIA
INCORPORATED
JANUARY 26, 1954

ADDENDUM No. 1

CITY OF MILPITAS
MILPITAS, CALIFORNIA
ENGINEERING DIVISION

CONTRACT DOCUMENTS AND SPECIFICATIONS
FOR

Creighton Park Renovation

PROJECT NO. 5109

Date: May 8, 2019
To: Plan Holders - Prospective Bidders of the subject project

From: Michael Silveira, Associate Civil Engineer

Attached is Addendum #1 for the subject project. This addendum forms a part of the
Contract Documents and modifies the Bid Documents as noted below.
Acknowledgement of receipt of this addendum in the space provided in the Proposal is
required. Failure to acknowledge an addendum may subject the bidder to
disqualification.




At 2:00 p.m. on May 21, 2019, all bidders will submit their bids as set forth in bid
documents and as amended by the following:

ADDENDUM No. 1

1. For information, enclosed are sign-in sheets for and agenda issued at pre-bid meeting on
May 2, 2019 and May 8, 2019.

2. On sheet L-3.0 callout SF-03, the Model # “88-60PL” with S-1 direct bury shall be
replace with “#88-60PL-AR with S-1 direct bury”. The bench shall be installed per
detail 5 on sheet L-5.3 and the three steel bars shall be install as shown on the enclosed
drawing “88 SER PL-3AR.”

3. As shown on sheets 1.6.3 to L.6.5s, the irrigation water meter and service shall be
installed per City of Milpitas Standard Drawing No. 726 and the irrigation reduced
pressure principle back preventer shall be in installed per City of Milpitas Standard
Drawing No. 734.

4. Refer to Specification:
Specification Section 133116 — Shade Structures, add the following to Part 1-General,
item 1.02.A:

7. The Contractor shall comply with all of the City of Milpitas Building Department, but
not limited to, the special inspection and testing agreement.

For information, enclosed is special inspection and testing agreement, for reference only,
that will be issued as part of the Building permit for the Shade Structure.

END OF ADDENDUM No. 1

This addendum shall be signed by each bidder and kept for their files.
Acknowledgement of receipt of this addendum in the space provided in the Proposal is
required. Failure to acknowledge an addendum may subject the bidder to
disqualification.

L,

representing

have carefully read this addendum, understand it, acknowledge receipt of this
addendum and will comply its terms.

This addendum is issued by Michael Silveira, Associate Civil Engineer for the City of
Milpitas, on July 14, 2017.
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Projects 5109

Pre-bid Meeting
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CITY OF MILPITAS

Engineering Division Phone (408) 586-3300

Creighton Park Renovation, CIP 5109
May 2", 2019 at 2 pm
May 8™, 2019 at 10 am

1. INTRODUCTIONS
Please see the sign-in sheet.

2. PROJECT OVERVIEW/SUMMARY OF WORK

o Summary of Work: Creighton Park is approximately 5 acres with picnic areas, walking path,
approximate 3 acres of lawn area, trees and playground equipment. The park was originally
constructed in 1968 with subsequent renovations completed in 1981 and 1991. The work will
include new picnic areas; play equipment and surface; vehicle and pedestrian pathway; Americans
with Disabilities (ADA) accessibility improvements; DG pathway, security lighting; electrical,
restroom structure; dog play area; utility improvements; park furnishings; and enhancements to
entry points, landscaping and irrigation, and drainage. Additive Alternatives Bid Items includes
installation of seat walls, mulching areas, shade structures and fitness stations.

Bid consists of 26 base bid items & 4 additive alternate bid items.

o City will award the contract based on the lowest responsible and responsive bid of Base Bid plus
Alternative Bids.

o First Order of Work: Contractor shall submit plan, specs and calculations accordingly to the Contract
Documents for Deferred Submittal Item for the Shade Structure-Cantillever Kite Structure (if awarded),
Pre-Fabricate Restroom Building, and Playground including fitness stations (if award) equipment
and structures within 30 days of Notice of Award.

o City has received Building approval for the footing/foundation and utility connection to the
Prefabricated Restroom Building and all Electrical work. The Permit and Field Copy plans will be after
the City Council has award the project. The Contractor shall comply with all Building inspection related
to this work.

e Shade Structure-Cantillever Kite Structure, if the alternative bid is awarded, will be a deferred
submittal. The Contractor will be responsible for submitting plans, specifications, and calculations to
and obtaining a permit the City of Milpitas Building Department. The Contractor shall comply with all
permit and inspection requirements. As part of the permit, the Contractor shall comply with special
inspection and testing agreement. An example of the agreement will be posted as addendum prior to
the bid Opening. City to pay the fees for Building Permit (sheet L5.6).

e Prefabricated Restroom Structure by Restroom Company as shown on the plans for reference is pre-
approved by the City. Prefabricated restroom structure must be approved by California Department
of Housing and Community Development (CDHCD) and have State of California insignia on structure
when delivered to the site.

o The Contractor may submit approve equal for prefabricated restroom structure, but it shall meet
all the requirements set forth in the Contract documents. If the approved equal is accepted by the
City, the Contractor shall obtain a building permit for footing/foundation and paid any fees for the
permit.

o Note a restroom structure that is not approved by CDHCD requires building permits from the City
of Milpitas and County of Santa Clara. If the City accept approval equal, the Contractor will have
to obtain permits and paid all fees for the permit.

¢ Playground and fitness Station (if awarded) Equipment, Structures, and Surfaces shall be certified by
International Play Equipment Manufacturers Association (IPEMA) Certification Service. Contractor
shall hire the Certifies Playground Safety Inspector and shall submitted certification prior to the
complete of close out process.

455 E. Calaveras Blvd., Milpitas, CA 95035 www.ci.milpitas.ca.gov
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CITY OF MILPITAS

Engineering Division Phone (408) 586-3300

e PG&E to upgrade service from 100/120V to 120/240V. Contractor to install conduit and to service
pedestal per PG&E rules and regulations and coordinate service connection with PG&E. PG&E is
currently working on the design.

e The Contractor will be responsible for the park site including mowing and irrigating the lawn areas.

¢ Plan Holders List, Plans and Specifications (one volume each) can be purchased from Prints Charles
Reprographics, 1643 S Main St, Milpitas CA 95035, phone (408) 240-3330
www.printscharlesrepro.com or incoming@printscharlesrepro.com

3. Bid Date: May 21, 2019 at 2:00 PM

¢ Bidders wishing to submit bids prior to 12:00 p.m. on May 21, 2019 must contact Michael Silveira
at (408) 586-3303 to arrange drop off.

e Bidders must attend one MANDATORY Pre-Bid Conference. Questions asked by Bidders at the
Pre-Bid Conference not specifically addressed within the Contract Documents shall be answered
in writing, and issued as an Addendum. Bids will not be accepted from any bidder who did not
attend one of the mandatory Pre-Bid Conferences.

o Written requests for information from prospective bidder’'s shall be submitted to the Michael
Silveira no later than 5 PM on May 10th, 2019.

4. WORK HOURS

e Regular work hours: 7:00 am to 4:00 pm, Monday through Friday, except holidays.

e Contractors may be allowed to work from 7:00 a.m. to 7:00 p.m. Mondays through Fridays
including weekends, except for holidays, if approved by the Engineer in writing. Any work
necessary to be performed after regular working hours, or on Saturdays and Sundays or other
holidays, shall be performed without additional expense to the City.

e City will provide inspection during regulars working hours from 7:30 a.m. to 3:30 p.m. Monday
through Friday.

o Refer to the most current version of the City of Milpitas Noise Abatement Ordinance, Ord. 196.6
of the Municipal Code Section V-213. It shall be unlawful for any person to engage or permit to
engage in construction of any building or related road or walkway, pool, or landscape improvement
or in the construction operations related thereto including to operate, permit, use, or cause to
operate any of the following at the Project site, other than between the hours of 7:00 a.m. to 7:00
p.m., Monday through Sunday, unless otherwise approved by the City.

5. SUBCONTRACTING
e General shall perform at least 25% of work.
e Contractor shall submit a subcontractor list with bid.

6. INSURANCE REQUIREMENTS: See section 00 72 13, article 36 and 37
e General Liability Insurance: $2.0 MILLION
e Auto Liability Insurance: $1.0 MILLION
¢ Workers Compensation Insurance
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CITY OF MILPITAS

Engineering Division Phone (408) 586-3300

7. Time of Contract
e Time of Contract: 250 Calendar Days includes adverse weather days, maintenance period,
procurement and installation of all equipment, structure and material
e Liquidated Damages: $3,000
e Maintenance Period shall start when the planting is installed and accepted by the City. It
shall continue for 60 calendar days or until the City Council accepts the project.

8. COMMUNICATION: The following address should be used:
City of Milpitas,

Engineering Division

455 East Calaveras Blvd.

Milpitas, CA 95035

Attn: Michael Silveira

(408) 586-3305

msilveira@ci.milpitas.ca.gov

9. QUESTIONS
Refer questions to Project Manager in writing by email. Deadline for RFls is May 10th, 2019
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For Reference Only Permit No.: B-SI19-0004

CITY OF MILPITAS SPECIAL INSPECTION AND
P eSSE, Calveras B TESTING AGREEMENT

Milpitas, CA 95035
408-586-3240
www.ci.milpitas.ca.gov

AND SCHEDULE

CREIGHTON PARK: Site Improvement for
park renovation, inclu B-S119-0004 3/26/2019
Project Name Building Permit No. Date

1173 OLYMPIC DR
Project Address Testing Inspection or Special Inspection Agency

Note: Please visit http://www.ci.milpitas.ca.gov/_pdfs/bld_permit_special _inspector_list.pdf for List of
recognized special Inspectors List.

Special Inspection & Testing Agreement

To permit applicants of projects requiring Special Inspection and/or Testing per Milpitas Municipal Code Section Il-1-
22.01:

BEFORE A PERMIT CAN BE ISSUED, the Owner, General Contractor, Project Architect/Engineer and Special
Inspector shall acknowledge the required special inspections, testing and conditions by signing this Special Inspection
and Testing Agreement and Schedule form (total of 4 pages).

Contractor responsible for the construction shall submit a written statement of responsibility to the Building Official and
the Owner per Section 1706.1 prior to the commencement of work (see attached).

When determined by the Building & Safety Department, a pre-construction conference with the parties involved will be
held to review the special inspection requirements and procedures.

Special inspection and testing shall meet the minimum requirements of Milpitas Municipal Code Section 11-1-22.01 and
CBC Section 1704 and 1707. The following conditions are also applicable:

1. Contractor is responsible for notification to the Special Inspector or Agency regarding individual inspections for
times listed on the Special Inspection Schedule and noted on the City approved plans. Adequate notice shall be
provided so the Special Inspector has time to become familiar with the project and do a thorough job for all
inspections.

2. Each Special Inspector shall submit his qualifications to the City and is subject to a personal interview for pre-
qualification. Special Inspectors shall display an approved identification badge when performing the function of a
special inspector and must have a valid ICC Certification for the type of work being inspected. Also attach a copy of
City approved matrix list for all Special Inspectors (see enclosed).

3. Duties and Responsibilities of the Special Inspector are:
A. Observe the work for conformance with the CITY APPROVED (stamped) design drawings and specifications

and applicable workmanship provisions of the CBC. NOTE: Shop drawings may be used only as an aid to
inspection.

B. Bring non-conforming items to the immediate attention of the contractor and note in daily report (see item 4). If
any such item is not resolved in a timely manner or is about to be incorporated in the work, notify the Building &
Safety Department immediately by telephone (408-586-3240) or in person, and the Project Engineer or
Architect.

Special Inspection and Testing Agreement & Schedule 1 of4 July 2013
C\CRW\Temp _files\SPECIAL INSPECTION AND TESTING AGREEMENT AND SCHEDULE.doc
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Permit No.: B-SI119-0004

CITY OF MILPITAS

Building & Safety Department /
455 E. Calaveras Blvd.
Milpitas, CA 95035
408-586-3240
www.ci.milpitas.ca.gov

SPECIAL INSPECTION AND
TESTING AGREEMENT
AND SCHEDULE

Special Inspection & Testing Agreement (cont.)

C. Furnish reports of tests and inspections directly to the Building and Safety Department, Engineer and Architect
of record and others as designated. These reports are to include the following:

Describe inspections and tests made with applicable locations.

List all non-conforming items.

Indicate how non-conforming items were resolved or indicate unresolved items as applicable.

Itemize changes authorized by Architect, Engineer, and Building Inspection Division if not included in non-
conformance items.

D. Insure that an adequate number of pre-qualified special inspection personnel are on the job based on the
intensity of activities, quality of work being performed and the various operations occurring.

E. Submita FINAL LETTER OF COMPLETION to the Building & Safety Department stating that all items requiring
special inspection and testing were accomplished, approved and reported and, to the best of his knowledge, in
conformance with the approved design drawings, specifications, approved change orders and the applicable
workmanship provisions of the CBC. Items not in conformance, unresolved items or any discrepancies in
inspection coverage (i.e. missed inspections, periodic inspections when continuous was required, etc.) shall be
specifically itemized in this report.

F. FINAL LETTER OF COMPLETION shall be signed by the Licensed Registered Engineer of the Special
Inspection Agency of record.

4. Each Special Inspector shall complete and sign the Special Inspection Record at the job site for each day's
inspection and provide a daily handwritten report in a format acceptable to the Building & Safety Department to
remain at the job site with the contractor for review by the Building & Safety Department's Inspector. Content of
these daily reports shall be per Item 3C above.

5. Work requiring special inspection and the performance of special inspection shall be monitored by the City's
building inspector. City approval is required prior to placement of concrete. General Contractor shall schedule
inspection by calling 408-586-2797 for each day special inspection will be conducted.

6. Special inspections are to be performed on a CONTINUOUS BASIS, meaning that the SPECIAL INSPECTOR IS
ON SITE IN THE GENERAL AREA AT ALL TIMES OBSERVING THE WORK REQUIRING SPECIAL
INSPECTION. Periodic inspections may be approved by the Building & Safety Department and, if approved, shall
be noted on the SPECIAL INSPECTION AND TESTING SCHEDULE.

7. Only the City approved Testing Agency of record shall sample, transport and test materials.
8. Only the City approved Special Inspection Agency of record shall provide special inspectors.

9. BEFORE AN OCCUPANCY PERMIT CAN BE ISSUED: The Special Inspector or Agency shall submit a FINAL
LETTER OF COMPLETION per item 3E above directly to the Building & Safety Department.

10. Copy of SPECIAL INSPECTION AND TESTING SCHEDULE, SPECIAL INSPECTION AND TESTING
AGREEMENT, SPECIAL INSPECTION RECORD, and SPECIAL INSPECTION DAILY REPORT SHALL BE AT
THE JOB SITE.

Special Inspection and Testing Agreement & Schedule 2 of4 July 2013
C\CRW\Temp _files\SPECIAL INSPECTION AND TESTING AGREEMENT AND SCHEDULE.doc



Permit No.: B-SI119-0004

CITY OF MILPITAS

Building & Safety Department
455 E. Calaveras Blvd.
Milpitas, CA 95035
408-586-3240
www.ci.milpitas.ca.gov

SPECIAL INSPECTION AND
TESTING AGREEMENT
AND SCHEDULE

Special Inspection & Testing Schedule

REINFORCED CONCRETE, GUNITE, GROUT and MORTAR: STRUCTURAL STEEL / WELDING:

Concrete  Gunite Grout Mortar Sample & Test
Aggregate Tests (List specific members below)
Reinforcing Tests Shop Material Identification
Mix Designs x | Welding Inspection X Shop X Field
Reinforcing Placement Ultrasonic Inspection Shop Field
Batch Plant Insp. High Strength Bolting Inspection
Inspect Placing Type bolts | | N | | x| | F

Cast Samples Metal Deck welding Inspection

Reinforcing Steel Welding Inspection

Pick-Up Samples

Compression Tests

FIREPROOFING:

PRECAST / PRESTRESSED CONCRETE: -
Placement Inspection
Piles  Post-tens  Pre-tens Cladding Density Tests
Aggrogate Tests Thickness Tes.t
Reinforcing Tests/Samples Inspect Batching
Tendon Tests
Mix Designs
Reinforcing Placement INSULATING CONCRETE:
g
Invert Placement Sample & Test
Concrete Batching Placement Inspection
Concrete Placement Unit Weights
Installation Inspection
Cast Samples
Pick-Up Samples FILL MATERIAL:
Compression Tests
Stressing Inspection Acceptance Tests

Placement Inspection
MASONRY: Field Density

Inspection of Pad & Trenches by

Soils engineer

Compaction Report or Pad Certification
Required prior to concrete pour.

Tests prior to construction (Masonry Units, Wall Prisms)

Tests during construction (Masonry Units, Wall Prisms)
Placement Inspection of Units
Placement of Grout

STRUCTURAL WOOD: PAVING/ASPHALT CONCRETE:

Inspection of Glu-Lam Fab. AITC Certificate Core/Test
Inspection of Truss Joist Fab, Manuf. Certificate

Field Inspection
Sample & Test Components Field Report for Parking Lot

Sa‘mple &' Test Sub-grade compaction Report
(List specific members below) AB Compaction
Shop Material Identification Rock Depth and Asphalt Thickness
Special Inspection and Testing Agreement & Schedule 3of4 July 2013

C\CRW\Temp_files\SPECIAL INSPECTION AND TESTING AGREEMENT AND SCHEDULE.doc



Permit No.: B-SI119-0004

CITY OF MILPITAS SPECIAL INSPECTION AND
Bulng & Sty Depume TESTING AGREEMENT
Milpitas, CA 95035 AND SCHEDULE

408-586-3240
www.cl.milpitas.ca.gov

Special Inspection & Testing Schedule (cont.)

Seismic Resisting Elements (Periodic Special Inspection is required, UON):

Structural Wood:
Field-gluing operations of elements of the seismic-force-resisting system (continue Inspection)
Nailing and Bolting
Anchoring and other fastening: Specify here:

Cold-formed Steel Framing:
Screw attachment
Bolting
Anchoring of other fastening: Specify here:

Fastening of Mechanical and Electrical Components:

Electrical Equipment for Emergency of Standby Power systems

Anchorage of other Electrical Equipment in Seismic Design Category E or F

___ Installing of piping systems intended to carry flammable, combustible or highly toxic contents
_____ Installing of HVAC ductwork that will contain hazardous materials.

ADDITIONAL INSTRUCTIONS OR OTHER TESTS & INSPECTIONS:

ACKNOWLEDGMENTS:
Signature Company
—> PROPERTY OWNER:
—> GENERAL CONTRACTOR:
—> PROJECT ENGINEER/ARCHITECT:
—> INSPECTION AGENCY:
CHIEF BUILDING OFFICIAL: City of Milpitas

NOTE: All signatures shall be on the same page.

Special Inspection and Testing Agreement & Schedule 4 of 4 July 2013
C\CRW\Temp _files\SPECIAL INSPECTION AND TESTING AGREEMENT AND SCHEDULE.doc
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